



Schenectady County  
Purchasing Department

620 State St.-2<sup>nd</sup> Floor  
Schenectady, NY 12305  
[purchasing@schenectadycountyny.gov](mailto:purchasing@schenectadycountyny.gov)  
518.388.4240

**ADDENDUM**

---

**RFB-2024-23**  
**SCHENECTADY COUNTY KBJ LIBRARY 2<sup>ND</sup> FLOOR TOILET ROOMS & BREAK AREA**  
**RENOVATIONS**  
**C2 DESIGN GROUP**

**ADDENDUM #1**

Issued Date: 08/08/2024

The purpose of this addendum is to provide detailed information to all Bidders. This addendum is hereby included in and made part of the Contract Documents, whether or not attached thereto. Receipt of this Addendum must be acknowledged on the bid form.

**CONTENTS/RESPONSE TO QUESTIONS/REFERENCE TO ATTACHMENTS**

**General:**

1. This addendum changes the documents for Bid #RFB-2024-23.
2. 7/12 Contractor site walk-through list.
3. 01 15 00 – Project Master Schedule
  - a. Revised Bid Due/Opening date to Thursday August 22<sup>nd</sup> 2024 @ 2:00 pm.
  - b. Revise Submission of Bid Questions to Wednesday August 14<sup>st</sup>, 2024 at 2:00 pm.
  - c. See Specification section 01 15 00 (Attached) for other project schedule revised dates.

**Attachments:**

1. Contractor Pre-Bid Walk-through 08/01/2024 sign-in sheet
2. 01 15 00 Project Master Schedule

**Please acknowledge this addendum on your bid form.**

**END OF ADDENDUM #1**

# KBS Bathrooms & Interior Project

Aug 1, 2024

RFB-2024-23

<u>Name</u>	<u>Firm</u>	<u>Phone</u>
Mark Catfield	AOW	518-477-0976
Travis Proteau	Gallo	203-704-7643
Datten Lewandowski	MSF	518-605-2981
Jon Burns	T.E.S	518-859-1009
Erin Reich	Sch. County	518 388 4200
Beth Damidio	Sch. Libraries	518 388 4200

SECTION 01 15 00

MASTER PROJECT SCHEDULE

On site Walkthrough:	Thursday, August 1st, 2024 at 10:00am.
Submission of bid questions:	On or before Wednesday, August 14th, 2024 at 2:00pm.
Bid Due/Opening:	Thursday, August 22nd at 2:00 PM, 2024 Schenectady Office Building 620 State Street, 2 <sup>nd</sup> Floor.
Notice to Proceed:	Friday, September 13th, 2024
Production of shop drawings:	3 weeks
Review of Shop drawings:	3 weeks
Total project Renovation work:	14 weeks
Substantial Completion:	Friday, December 20th, 2024
Punch List Completion:	(Date TBD) Prior to Substantial Completion

END OF PROJECT MASTER SCHEDULE 01 15 00