



Schenectady County
Purchasing Department

620 State St.-2nd Floor
Schenectady, NY 12305
purchasing@schenectadycountyny.gov
518.388.4240

ADDENDUM

RFB-2024-50
797 BROADWAY 1ST-3RD FLOORS INTERIOR RENOVATIONS
C2 DESIGN GROUP

ADDENDUM #1

Issued Date: 08/05/2024

The purpose of this addendum is to provide detailed information to all Bidders. This addendum is hereby included in and made part of the Contract Documents, whether or not attached thereto. Receipt of this Addendum must be acknowledged on the bid form.

CONTENTS/RESPONSE TO QUESTIONS/REFERENCE TO ATTACHMENTS

General:

1. This addendum changes the documents for Bid #RFB-2024-50.
2. 7/31 Contractor site walk-through list.
3. 01 15 00 – Project Master Schedule
 - a. Revised Bid Due/Opening date to Thursday August 22nd 2024 @ 2:00 pm.
 - b. Revise Submission of Bid Questions to Wednesday August 14th, 2024 at 2:00 pm.
 - c. See Specification section 01 15 00 (Attached) for other project schedule revised dates.

Attachments:

1. Contractor Pre-Bid Walk-through 7/31/2024 sign-in sheet
2. 01 15 00 Project Master Schedule (Revised)

Please acknowledge this addendum on your bid form.

END OF ADDENDUM #1

Schenectady
County

497 Broadway Interior

RFB-2024-50

07/31/2024

Name

firm

email.

	Erin Reich	Sch. County	erin.reich@schenectadycounty.com
(60)	Ilich Ramirez	MCT AT Service	ilich@mct-at-service.com
(60)	Peter Smith	Bunkoff GC	Psmith@Bunkoffgc.com
	Matt Cristo	Cristo Demolition	matt@cristodemolition.com
(60)	MONIKA KROBIECZKA	QUALITY SOLID SUR	QUALITYSOLID@AOL.COM
(60)	PETER KROBIECZKA	QUALITY SOLID SUR	QUALITYSOLID@AOL.COM
	JEFF NUTTER	C2 DESIGN GROUP ^{SUR}	NUTTER@C2-DESIGNGROUP.COM

SECTION 01 15 00

MASTER PROJECT SCHEDULE

On site Walkthrough:	Wednesday, July 31st, 2024 at 10:00am.
Submission of bid questions:	On or before Wednesday, August 14th, 2024 at 2:00pm.
Bid Due/Opening:	Thursday, August 22nd at 2:00 PM, 2024 Schenectady Office Building 620 State Street, 2 nd Floor.
Notice to Proceed:	Friday, September 20th, 2024
Production of shop drawings:	3 weeks
Review of Shop drawings:	3 weeks
Total project Renovation work:	8 weeks/floor
Substantial Completion:	Friday, February 28th, 2025
Punch List Completion:	(Date TBD) Prior to Substantial Completion

END OF PROJECT MASTER SCHEDULE 01 15 00