



Schenectady County  
Purchasing Department

620 State St.-2<sup>nd</sup> Floor  
Schenectady, NY 12305  
[purchasing@schenectadycountyny.gov](mailto:purchasing@schenectadycountyny.gov)  
518.388.4240

**ADDENDUM**

---

**RFB-2024-52**  
**SCHENECTADY COUNTY JAIL MEDICAL INTERIOR RENOVATIONS**  
**C2 DESIGN GROUP**

**ADDENDUM #2**

Issued Date: 09/16/2024

The purpose of this addendum is to provide detailed information to all Bidders. This addendum is hereby included in and made part of the Contract Documents, whether or not attached thereto. Receipt of this Addendum must be acknowledged on the bid form.

**CONTENTS/RESPONSE TO QUESTIONS/REFERENCE TO ATTACHMENTS**

**General:**

1. This addendum changes the documents for Bid #RFB-2024-52.
2. 01 15 00 – Project Master Schedule Revision (Attached)
  - a. Submission of Bid questions date change to Friday September 20<sup>th</sup> 2024 @ 2:00 pm.
  - b. Bids due/Opening date change to Thursday October 3<sup>rd</sup> @ 2:00 pm.

**Please acknowledge this addendum on your bid form.**

**END OF ADDENDUM #2**

SECTION 01 15 00

MASTER PROJECT SCHEDULE – R2

On site Walkthrough:	Wednesday, September 4th, 2024 at 10:00am.
Submission of bid questions:	On or before Friday, September 20th, 2024 at 2:00pm.
Bid Due/Opening:	Thursday, October 3rd at 2:00 PM, 2024 Schenectady Office Building 620 State Street, 6 <sup>th</sup> Floor.
Notice to Proceed:	Friday, October 25th, 2024
Production of shop drawings:	3 weeks
Review of Shop drawings:	3 weeks
Total project Renovation work:	16 weeks
Substantial Completion:	Friday, February 21st, 2025
Punch List Completion:	(Date TBD) Prior to Substantial Completion

END OF PROJECT MASTER SCHEDULE 01 15 00